
 

 

AE / DESIGN SERVICES FOR  

RENOVATE OPERATING ROOMS 
 

Project Location:  

 

Building 100, 3
nd

 Floor, VA Palo Alto Heath Care System, Palo Alto, CA (VAPAHCS)   

 

Project Schedule:  

Design is scheduled to be awarded before the end of the fiscal year; 

September 30, 2012. Construction is anticipated to start before end of 

fiscal year 2013. Construction is anticipated to take between one and four 

years.  

 

Project Size:  

Project shall include approximately 44,000 square feet of the third floor 

building 100, and other support areas such roof top mechanical systems.  

 

Estimated Budget:  

 

$15-25 million (depending on construction schedule) includes design and 

construction costs 

 

Background:  

The hospital administration has made it a priority to update and modernize 

the operating rooms to bring the medical equipment up to present day 

standards. In addition, upgrades to the adjacent areas to include interior 

finishes are also planned. A feasibility study has been completed which 

includes the development of a Med-model and long range OR planning. 

This feasibility study outlines a schematic design for OR and has been 

approved by VA planning as the basis for future design. 

 

Design Services:  

Provide medical planning, interior design, architectural, structural, 

mechanical, plumbing, cost estimating and fire protection services to 

redesign the existing operating rooms and associated support and ancillary 

spaces within the entire surgical program.  AE will complete construction 

documents along with an associated cost estimate developed by a 

professional estimating firm. Provide VAPAHCS with the most efficient 

and effective operating rooms for the next 10 year planning horizon. 

Provide a comprehensive medical equipment program and design services 

to include interior design for the Palo Alto Division Surgical Program. 

  

Services shall include:  

a. Programming:  

i. Refine project scope and work with OR Staff to 

create a feasible program.  



 

 

b. Medical Planning:  

i. The selection of lights, booms, and video 

integration in existing OR rooms, in addition to the 

design of three new ORs.  

c. Engineering System Design:  

i. New HVAC system design to include replacing one 

unit, and adding a second.  

ii. Upgrading OR electrical systems 

iii. Coordination with equipment manufacturers for 

medical equipment, lights, booms, and video 

integration.  

iv. Redesign of the fire protection system for the 3
rd

 

floor of building 100 may be required.  

d. Construction Phasing:  

i. Construction phasing shall be designed by the AE 

firm to allow the OR to have continuous operation 

throughout construction.  

ii. A/E will create construction document sets based on 

phasing.  

iii. Phasing shall be determined by construction 

feasibility, and project funding.  

e. Cost Analysis:  

i. For each phase and for project total.  

f. Schematic Design:  

i. Three options shall be developed based on VA 

funding, program, and feasibility of construction.  

g. Design Development 

i. A/E shall develop working drawings showing all 

systems and components.  

h. Interiors:  

i. Coordinate all interior elements and finishes.  

ii. Work with the VA interior designer in selection of 

furniture, finishes, and equipment.  

i. Construction Documents:  

i. Construction documents shall be created by phase.  

j. Services During Construction:  

i. A/E shall provide complete professional services 

during the full length of construction.  

 

Performance Standards: 

LEED Silver for Healthcare 

VA Design Standards ( See VA Website )  

NFPA 99, 2012 

IBC (Latest Version) 

 


